Amendment No. 2 to
Cooperative (Local Public Agency) Agreement No. PR508-24-063

This Amendment is made and entered into on , between the State of
Nevada, acting by and through its Department of Transportation, hereinafter referred to as the
“DEPARTMENT", and the City of Ely, 501 Mill Street, Ely, NV 89301, hereinafter referred to as
the "CITY.”

WITNESSETH:

WHEREAS, on August 2, 2024, the parties entered into Agreement No. PR508-24-063 to
design, adjust and/or relocate utility facilities, advertise, award, and manage construction of
sidewalk, curb and gutter, and lighting; and

WHEREAS, on September 16, 2025, the parties entered into Amendment No. 1 to
Agreement No. PR508-24-063 to include Congressionally Designated Spending (CDS) Funding,

and add a right-of-way (ROW) phase to the project for the acquisition of ROW due to the
unanticipated need for ROW; and

WHEREAS, this amendment is needed to update the additional CITY funding from
Construction to Preliminary Engineering; and

WHEREAS, the Parties hereto desire to make certain amendments to Agreement No.
PR508-24-063.

NOW, THEREFORE, the parties agree as follows:

A. Article lll, Paragraph 5, is amended by deleting it in its entirety and inserting in its
place:

"8. The following is a summary of the estimated PROJECT costs and available
funds:

Total Estimated PROJECT Costs:

DEPARTMENT Preliminary Engineering Costs: $ 5,000.00
CITY Preliminary Engineering Costs: $ 228,540.00
DEPARTMENT Right-of-Way Costs: $ 787,517.00
DEPARTMENT Construction Engineering Costs: $ 5,000.00
City Construction Engineering Costs: $ 53,962.00
Construction Costs: $ 846,297.00
Total Estimated PROJECT Costs: $1,926,316.00

Available Funding Sources.

Federal TAP Funds: $ 937,000.00
Federal CDS Funds: $ 893,000.00
CITY Match Funds: $ 9631600
Total PROJECT Funding: $1,826,316.00"
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B. All of the other provisions of Agreement No. PR508-24-063 dated August 2,
2024, and Amendment No. 1 dated September 16, 2025, shall remain in full force

and effect as if fully set forth herein.

IN WITNESS WHEREOF, the above-named Parties have hereunto set their hands and
executed this Amendment on the date first written above.

City of Ely

State of Nevada, acting by and through its
DEPARTMENT OF TRANSPORTATION

Nathan Robertson
Mayor

Attest:

On behalf of Director

Approved as to Legality & Form:

Jennifer Lee
City Clerk

Approved as to Form;

Chris Arabia
City Attorney

NDOT
Rev. CA2019

Deputy Attorney General

Agmt #



& Qutlook

RE: Fw: 74588 Ely - Campton St Improvements - Bio Monarch Butterfly Temp Agreement

From Kelgard, Jacob <JKelgard@dot.nv.gov>

Date Thu 8/27/2026 2:27 PM

To Jennifer Lee <CityClerk@cityofelynv.gov>

Cc  Mike Cracraft <PublicWorks@cityofelynv.gov>; Kanegsberg, Philip <PKanegsberg@dot.nv.gov>

Hi Jennifer,

Thank you for sharing this. The biological surveys, including those for monarch butterflies, migratory birds, bats,
and noxious weeds are required by FHWA, so unfortunately we do not have flexibility regarding these obligations.
The scope of work outlined by Sanbell’s consultant appears consistent with what other contractors and agencies
typically perform for comparable projects.

As for the additional costs, if this work was not part of the original scope, then NAS’s proposal for additional
payment would make sense. You could consider negotiating those costs if it makes sense to do so. As an option, if
Ely is concerned with the additional expenses, we could request shifting some of the constsuction funding into the
preliminary engineering to cover this and we would just amend the agreement again.

Does this help? Hopefully [ answered your questions, let me know if not.

Thanks,
IEVADA | Jake Kelgard, P.E.
DOT LPA Coordinator

Design Division
Nevada Department of Transportation
0 775.888.7595
e jkelgard@dot.nv.ggv | w dot.nv.gov

NDOT LPA Manual: hip

FHWA LPA Information: h«na_.mwummmmm

From: Jennifer Lee <CityClerk@cityofelynv.gov>

Sent: Wednesday, August 26, 2026 8:48 AM

To: Kelgard, Jacob <JKelgard@dot.nv.gov>

Cc: Mike Cracraft <PublicWorks@cityofelynv.gov>; Kanegsberg, Philip <PKanegsberg@dot.nv.gov>
Subject: Fw: Fw: 74588 Ely - Campton St Improvements - Bio Monarch Butterfly Temp Agreement

Jake:

We received an initial proposal from Sanbell's enviro consultant last year for the mitigation of
adverse impacts to Monarch butterflies during construction (see attached "monarch spec” you
sent me last year), but the proposal had errors. Sanbell sent Ms. Santos' revised proposal
(attached pdf) yesterday and she’s added work for migratory birds, bats and noxious weeds,
asserting NDOT now requires it (see attached 74588 Bio Review). Is this the case? As stated
in the altached monarch mitigation measures, "The LPA shall be responsible for all costs related



to monarch mitigation measures.”, which is doable at $5,000 - monarchs only - but not at over
$20,000. Please advise.

Thank you.

Jennifer Lee, MBA

City Clerk

City of Ely

501 Mill Street

Ely, Nevada 8g301

Office: (775) 289-2430
Mobile: (775) 293-1395
CityClerk@cityofelynv.gov

Please note my new email address.



@ sanbell

CHANGE ORDER AUTHORIZATION NO. 2

Date: 8-24.26 Sanbelliob#  250444-83397
Name of Client: City Of Ely Company: City Of Ely
Address: 501 Mill St City, State, Zip: Ely, NV 89301
Phone: 775-289-2430 Fax:

Ordered by:

Namae: Nitin Bhakta Title: Engineer Manager

Order Received by: [ |InPerson [_]Telephone []Letter [l Email

Description of Work

Technical Proposal for the Migratory Birds, Bals, Monarch Butterflies and Noxious Weeds.
$20,126.00 plus our 15% mark up $3018.90 for a total of $23,144.90.
Additional Hydrology & Right Of Way Design $3670.00.

This change order: $ 32,814.90
Original Contract $200,725.00
Revised Contract § 233,539.90

In order to inltiate this service, Sanbell will require this letter to be executed as an addendum to the Standard
Agreement for Consulting Services, dated8:21:20 __ by signing this acceptance. AN accounts are due and
payable 30 days after the invoice date. Interest shall accrue at a rate of 18% per annum on all past-due invoices.
Nothing herein shall create any contractual relationship with any party not outlined in the Standard Agreement for
Consulting Services.

ALL PROVISIONS OF THE STANDARD AGREEMENT FOR CONSULTING SERVICES (WHICH ARE EXPRESSLY HEREBY
INCORPORATED BY REFERENCE) SHALL APPLY TO THIS CHANGE ORDER AUTHORIZATION AND ALL SERVICES
PERFORMED HEREUNDER.

Accepted by:

W Hible awers Desorve S4B ot

esentative Title Date

Owner/Contractor R

Summit Engineering Corporation Title Date
DBA Sanbell

Sanbell~ Nlevada ¢ {775) 747.8550
9390 Gateway Avenue. Ste 200, Reno, NV 89521 ¢ 1150 Lamaille Hwy, Eiko NY 89801
Intelligent Infrastructure. Enduring Communities.



PO Box 1664 Carson City NV 89702, (775) 830-6396, nancy.santos828@gmail.com, www.nancyasantos com

NAS Environmental Consulting, LLC

Nitin Bhakta, P.E.
Sanbelt

5405 Mae Anne Avenue
Reno, Nevada 89523

August 17, 2026

SUBJECT: TECHNICAL PROPOSAL AND COST ESTIMATE CAMPTON STREET
IMPROVEMENT PROJECT, ELY NV - BIOLOGICAL RESOURCES

Mr. Bhatka:

Ptease find below, for your review and use, the technical proposal / cost estimate for Campton
Street Improvement Project, Ely NV — Biological Resources (see attachment).

1. SCOPE OF WORK

NAS Environmental Consulting, LLC (NAS) will provide Sanbel with a Nevada Depariment of
Transportation (NDOT) approved biologist that will carry out required biological resource
surveys and reports as identified under Section 108.04 — Migratory Birds, Bats, Monarch
Butterfly, and Section 637.01.04 Noxious Weed Management. A detailed Scope of Work
(SOW) is described in Project Tasks 1 through 5 below.

2. PROJECT TASKS
TASK 1. MIGRATORY BIRDS (INCLUDING RAPTORS)

Construction activities shall be conducted in compliance with the Migratory Bird Treaty Act (50
CFR 10.13), the Bald and Golden Eagle Protection Act (16 U.S.C. 668(a), 50 CFR 22), Nevada
Administrative Code 503.050, and NRS 503.620. Disturbances shall be ¢conducted in a manner
that avoids impacts to protected birds that may be actively ultilizing jand, vegetation, or structures
for nesting.

Task 1.1 Biologist Selection

NAS will provide submit the resume / curriculum vitae to NDOTs Environmental Division before
the preconstruction meeting. The qualified biologist, approved by NDOT, will be experienced in
bird identification, general nesting behavior, nest and egg identification, and knowledge of habitat
requirements for migratory birds.

Task 1.2 Surveys, Pre-Construction, Construction, & Post-construction Activities

A nesting bird survey will be conducted during the avian nesting season (January 1 through
September 30), by a NDOT approved biologist. Surveys will be conducted no more than seven
days prior to the start of any construction activities including mobilization, land disturbance,
vegetation removal, and structure disturbance. [f temporary suspensions or disruptions to
construction activities are greater than seven days, a new nesting survey will be conducted prior
to resuming construction activities. Nesting survey results will be documented in survey reporis

Camplon Street Improvement Project Technical Proposel / Cost Estimate 2
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and submitted for approval by the Nevada Department of Transportation (NDOT), Environmental
Services Division (ESD) prior to the commencing land, vegetation, or structure disturbances.

Any active nest found within the project limits will require a buffer area, to be determined by NDOT,
ESD. The buffer area will be flagged as an avoidance area. Construction activilies including foot
traffic, shall not occur within the flagged area while the nest is active.

1.3 Task Assumptions

« 3 survey mobilizations required, one each pre-construction, construction, and post-
construction for raptors (January through May) and migratory song birds (June through
July).

e A report will be prepared following the complation of each survey effort.

TASK 2, BATS

All bat species are protected by Nevada Administrative Code 503.030. Construction activities shail
be conducted in a manner that prevents harm to roosting bats, matemal roosts, and immobile
young.

Task 2.1 Biologist Selection

NAS will provide submit the resume / curriculum vitae to NDOTs Environmental Division before the
preconstruction meeting. The qualified biologist, approved by NDOT, will be experienced in
identifying signs of bat presence.

Task 2.2 Surveys, Pre-Construction, Construction, & Post-construction Activities

Bat surveys will be conducted, by a NDOT approved biologist, as needed prior to pre-construction,
construction, and /or post-construction activities to ensure construction activities will not harm
roosting bats, maternal roosts, and immobile young. Bat surveys will be conducted no more than 7
days prior to tree trimming, tree removal, and structure disturbance, including culverts with a
diameter or height 36 inches or greater. If temporary suspensions or disruptions to construction
activities are greater than seven days, a new bal survey will be conducted prior to resuming
construction activities. Bat survey results will be documented in survey reports and submitted for
approval by the Nevada Department of Transportation (NDOT), Environmental Services Division
(ESD) prior to the commencing land, vegetation, or structure disturbances.

If immobile young or a maternity colony are observed during initial inspections, seasonal avoidance
measures will be put in place until it is determined all the young are mobile, typically in late July.
Once all young are mobile, construction activities and associated disturbances within 150 feet of the
maternal roost colony are restricted to between the hours of 7.00pm and 7:00am. Hourly
restrictions may be removed once the bats have moved out of the roost, typically in late October.

I adult bats or recent signs of bat presence are observed, exclusionary measures will be required.
A copy of proposed exclusionary measures will be submitied to NDOT, ESD prior to
implementation. Once exclusionary measures are installed, the approved biologist will visit the site
no more than seven days prior to construction activities, to inspect exclusionary measures for
effectiveness and conduct inspection training for construction personnel. Daily inspections will be
conducted and maintained through the duration of construction activities, or until work on the trees
and structures is completed. Exclusionary measures are only permitted when young-of-year afe
not present on the tree or structure, typically late October.

If inactive swatlow nests are observed, and it is outside the avian nesting season (January 1
through September 30), nests shall be inspected for bats prior to removal. The inspecting biologist
will can remove each nest in accordance with the nest removal requirements once the nest has

Campion Street Improvement Projact Techmcal Proposal / Cosl Estimate 2
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been cleared.

If bats appear onsite after work has started, and may be disturbed during work activities, a 150-foot
avoidance area would be enforced. The project Engineer shall be contacted and coordination with
NDOT, ESD / Nevada Department of Wildlife (NDOW) will accur to get proper guidance.

2.2 Task Assumptions

+ 3 survey mobilizations required, one each pre-construction, construction, and post-
construction. Mobiiization may include installation of exclusionary measures, training for
construction personnel, and installation of avoidance area(s).

s A report will be prepared upon completion of each survey effort.

TASK 3. MONARCH BUTTERFLY (SUBSTITUYE THE TEMP CCAA COVERAGE LPA
LANGUAGE IF ACCEPTED)

The monarch butterfly (Danaus plexippus) is proposed for protections under the Endangered
Speacies Act (18USC 1531-1544), Construction activities shall be conducted in compliance with
the Nationwide Candidate Conservation Agreement with Assurances (Monarch CCAA}, and the
following requirements to minimize harm to the monarch butterfly species and potential habitat.

Additional information on the Monarch CCAA can be found at htips://rightQfway.erc.vic.edu/wp-
s/Final CCAA Sign

Task 3.1 Biologist Selection

NAS wilt provide submit the resume / curricutum vitae to NOOTs Environmental Division before the
preconsiruction meeting. The qualified biologist, approved by NDOT, will be experienced in the
identification of milkweed (Asclepias spp.) and nectar plant species; and monarch butterflies (Danus
plexippus) in their immature and adult life stages.

Task 3.2a Field Survey, Preconstruction Phase

The approved NAS biologist wilt conduct a plant and habitat survey within the Campton Street
Improvement Project Limits, no more than 7 days before any land or vegetation disturbance,
including staging and parking areas. The biologist will:

» Identify and map all milkweed plants.
» Delineate a 60-foot radius around each milkweed plant with a high-visibility marker as a

restricted work area.
* Inspect milkweed for monarch eggs and larvae.

A survey findings report will be submitted to NDOTs Environmental Division via Sanbell, with a
copy to the City of Ely.

Task 3.2b Fleld Survey, Construction Phase

Restricted Work Area (RWA) Management

Construction activities / disturbances will avoid RWAs during the monarch breeding season
(March 15 - November 30).

if disturbance Is unavcidable the following items are required.

¢ QObtain written approval from NDOTs Environmental Division to manage milkweed.

« Cutback milkweed plants weekly during the breeding season to preveni growth. Ely City
Public Worlks, in coordination with NAS, will conduct weekly cutbacks of any milkweed
plants.

¢ Do not use chemical treatment in RWAs.

Cemplon Street improvemaent Project Technical Proposal / Cost Estimaie 3
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» Use manuat or mechanical methods for vegetation control.
Task 3.3 Post-Construction Phase
Task 3.3a Habitat Restoration
Disturbed habitat must be restored to functional condition using (as appropriate):

o Nectar plants with staggered bloom times (spring, summer, and fall),
¢ Narrowleaf milkweed (Asclepias fascicularis), and
+ Showy milkweed (Asclepias speciosa).

The City of Ely will conduct the planting of approved nectar plants, including milkweeds, in
coordination with NAS,
Task 3.3b Annual Reporting

Submit annual report to NDOTs Environmental Division by December 1 each year, including:
number of acres of potential habitat modified, GIS shapefile of disturbance limits, and brief
narrative of activities in disturbed areas.

If coverage is only for one year, include all of this with the final report.
Task 3.3c Final Project Reporting
Upon project complation, NAS will submit the following:

» Summary of activity,
» Revegetation plan (types and quantities of plants), and
¢ Details of noxious / invasive weed control measures.

Task 3.4 General Requirements
These requirements include monitoring CCAA expiration.

o CCAA expires Decamber 31, 2026).
« Notify NDOT immediately if project is cancelled or if additional time is needed beyond
expiration (in consullation with the City of Ely).

Task 3.5 Ensure Compliance

» Failure to complete revegetation or reporting will result in disqualification of coverage
from NDOT CCAA,
+ City of Ely is responsible for all costs related to monarch mitigation measures.

Task 3.6 Task Assumptions

Phase 1: Habitat for the monarch butterfly occurs within project limits.

Phase 1: Preconslruction survey includes identification of noxious / invasive weeds.
Monarch butterfly habitat is no more than one acre, within project limits.

Phase 2 and Phase 3: Dependent on monarch butterfly habitat identified in Phase 1.

One mobilization is required for construction Phase 1. No further NAS mobilizations would
be requirad with the City of Ely conducting any Phase 2 required miltkweed cutbacks and
Phase 3 neclar plant restoration work.

« Conduct biological surveys 2027 or 2028.

e Annual and Final Reports are combined.

TASK 4. NOXIOUS WEEDS
Prepare a Noxious Weed Management Plan to prevent the spread and establishment of Nevada

Campton Straet Improvament Project Technicel Propossl / Cost Estmale 4
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state listed noxious weeds detailed in NRS Chapter 555 and Nevada Administration Code (NAC)
Chapter 555. The plan must be submitted to and approved by the Nevada Depariment of
Agriculture (NDA), prior to staging. mobilization, and ground disturbance activities.

Task 4.1 Biologist Selection

NAS will provide submit the resume / curriculum vitae to NDOTs Environmental Division before the
preconstruction meeting. The qualified biologist, approved by NDOT, will be familiar with the
identification and mapping of noxious weeds.

Task 4.2 Weed Survey

Conduct a survey of the project limits including all areas scheduled for ground disturbance, material
sites, shoulders where construction vehicles and machinery may park, and staging areas. Al
noxious weeds will be documented and collected coordinate locations for individual plants and
populations. A 48-hour notice will be provided to the Engineer in advance of performing the initial
survey. Subsequent surveys and reassessments may be required if the initial survey is completed
outside the primarily observed noxious weed growing season

Task 4.3 Weed Management Plan

The plan will be developed to select control or freatment methods appropriate for each species
observed and submitted to the engineer for further coordination with NV Department of Agriculture
Identify timing of proposed treatments, applicator information, safety measures, environmental
concerns, follow-up treatments, monitoring, and rehabilitation and/or revegetation practices post
treatment. Chemical treatments must be conducted in accordance with laws, regulations, and
policies governing the landowner and must be documented and reported to the Engineer within 30-
days post treatment.

4.4 Task Assumptions

« One mobilization for noxious weed survey (June or later in growing season).
s Noxious weed management plan will be coordinated with Sanbell and NDOT.

3. PROJECT ASSUMPTIONS

s NAS blologist is approved by NDOT to support all biological survey requirements.

« All reports will be submitted to NDOTs Environmental Division through Sanbell, with a copy
to the City of Ely.

o Survey efforts for all wiidlife and weeds will be conducted with combined mobilizations to the
fullest extent possible.

4. COST ESTIMATE

This cost estimate outlined in Table 4.1 below is based on the SOW as described in the NDOT
Environmental Requirements and NAS knowledge and experience with similar projects. Any
increase in the SOW will require a revised SOW and cost estimate.

Campton Streel Improvement Projact Technical Proposal / Cost Estmate 5
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Table 4.1: Cost Estimate Biological Surveys

TASK NO, TASK NAME cOosT
1 Migratory Birds $6.250
2 Bats $3,126
3 Monarch Butterfly $1,875
4 Noxious Weeds $4,250
' Total Direct Cost| $15,500
Indirect Costs (travet, accommodations, per diem, and supplies) $3,076
Admin Fee (10% of Direct Costs) $1.550
Total Cost Estimate| $20,126
| am pleased to answer any questions you might have. | can be reached at (775) 830-6396 or
pancy.santos828@gmail.com. | look forward to working with you.
Sincerely,

Samtbs

Nancy Santos, Principal Scientist

Cemplon Streel Improvament Project Tochrical Proposal / Cost Estimate
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@ sanbell

Intelligent Infrastructure Enduring Cemmunites
“EXHIBIT A"
August 21,2026

Jennifer Lee, MBA, City Clerk
City of Ely

501 Mill Street

Ely. Nevada 89301

Office: (775) 289-2430
Mobile: (775) 293-1395

CityClerk@cityofelynv.gov

RE:  Change Order Proposal for professional engineering services for the Campton Street
Improvement Project Located in Ely, NV.

Iterns to be included are as follows:

- Addition, modification and revision to existing drainage structures at muitiple
location along the south side of Campton Street.

- Preparation dramnage calculations for Inlet capture & capacities

- Modification to civil sheets relation to drainage irnprovements.

- Additional Right-of-way mapping for NDOT geometrics with station & offsets on
sheets depicting all parcels, boundaries, right-of-way lines. and respective areas of
anticipated acquisition or easement conflicts

All items listed as not a part of this task will be billed under a separate contract or as an extra
on a T&M basis at the rates specified in the contract.

60% CHANGE ORDER FOR CIVIL DESIGN $9,670

If you have any questions regarding this proposal. please do not hesitate to call me at our
office (775)-787-4391 or email me at nbhakta@sanbelil.com. Thank you.

Sincerely,

SANBELL

Nitin I. Bhakta, PE, Principal
Public Works Group Manager

& du 3t 8310T Compiomiic § TR CLUSPUIA LUt ond ETagt A e

Page 1 of |
1150 Lamoille Highway « Elko, Nevada 89801 « (775) 738-8058 FAX (775) 738-8267
5405 Mae Anne Avenue + Reno, Nevada 89523 « (775) 747-8550 FAX (775) 747-855%






& Outlook

RE: Campton St Agreement PR508-24-063 Amendment 2 Draft

From Kelgard, Jacob <JKelgard@dot.nv.gov>

Date Tue 9/22/2026 5:31 PM

To Jennifer Lee <CityClerk@cityofelynv.gov>; Mike Cracraft <PublicWorks@cityofelynv.gov>
Cc  Kanegsberg, Philip <PKanegsberg@dot.nv.gov>

EXTERNAL EMAIL - This email was sent by a person from outside your organization. Exercise caution when clicking links,
opening atlachments or taking further action, before validating its authenticity.

Secured by Check Point

Sounds great, thank you. | don’t believe NDOT is requiring the drainage design, however it was strongly
recommended that modifications were made to the drainage design to optimize flow conveyance.

WEVA DA Jake Kelgard, P.E.

DO LPA Coordinator

mngmp Design Division
Nevada Department of Transportation
0 775.888.7595

e jkelgard@dot.nv.gov | w dot.nv.gov

NDOT LPA Manual; hllps ffwww.nevadadot.com/home/showdocument?ig=1541
FHWA,LPA Information: hiips:iwww. fhwa.dot,govifederal-aidessentialshndexofvideos cfm

From: Jennifer Lee <CityClerk@cityofelynv.gov>

Sent: Tuesday, September 22, 2026 4:59 PM

To: Kelgard, Jacob <JKelgard@dot.nv.gov>; Mike Cracraft <PublicWorks@cityofelyrnv.gov>
Cc: Kanegsherg, Philip <PKanegsberg@dot.nv.gov>

Subject: Re: Campton 5t Agreement PR508-24-063 Amendment 2 Draft

Jake:

Thank you for Amendment 2; its changes coincide with Sanbell's Change Order No 2 for enviro

and drainage design. I'm placing Amendment 2 on the Council's October 8t for approval and
will let you know their decision. NDOT is requiring the additional drainage design, correct?
See page 9 in attached Sanbell Change Order No 2.

Thanks!

Jennifer Lee, MBA
City Clerk

City of Ely



50t Mill Street
Ely, Nevada 89301

Office: {775) 289-2430

Mobile: (775) 293-1395
CityClerk@cityofelynv.gov

Please note my new email address.

From: Kelgard, Jacob <JKelgard@dot.nv.gov>
Sent: Tuesday, September 22, 2026 2:58 PM
To: lennifer Lee <CityClerk@cityofelynv.gov>; Mike Cracraft <PublicWorks@cityofelynv.gov>

Cc: Kanegsberg, Philip <PKanegsberg@dot.nv.gov>
Subject: Campton 5t Agreement PR508-24-063 Amendment 2 Draft

EXTERN-AL"EMAIL - This email was sent by a person from outside {/c_),.“l" t-)rgan-z-a-t'ioﬁ; Exercise cautfon when clicking links,
opening attachments or taking further action, before validating its authenticity.

Secured by Check Point]

Good afternoon,

We have an agreement amendment drafted for the Campton St project to shift funding from construction to
preliminary engineering to cover the additional environmental expenses. Please look this over and if you're good
with what is outlined, then I will send it out to NDOT Legal for their approval before signatures.

Thank you,

/”DEOV.;I'DA Jake Kelgard, P.E.
fsirt anz conicres 3

LPA Coordinator
Design Division

Nevada Department of Transportation




0 775.888.7595

e jkelgard@dot.nv.gov | w dot.nv.gov

NDOT LPA Manual: hitps fiwww.nevadadot.com/home/showdocument?id=1541

FHWA LPA Information: https /'www.fhwa.dot.gov/federal-aidessentialsfindexofvideos.cfm

This communication, including any attachments, may contain confidential information and is
intended only for the individual or entity to whom it is addressed. Any review, dissemination or
copying of this communication by anyone other than the intended recipient is strictly prohibited,
If you are not the intended recipient, please contact the sender by reply e-mail and delete all
copies of the original message.



