



CITY OF ELY
MORLEY AVENUE WATER UPGRADE PROJECT
CDBG FUNDED PROJECT 24/PF/01
PWP# WP-2026-139
ADDENDUM NUMBER – 1
MARCH 31, 2026

This Addendum is to be a part of the Original Contract Package. Acknowledgement of this Addendum shall be stated by the Contractor in the submitted bid as indicated in the Bid Documents.

The following shall be changed as part of the Bid Documents.

1. Special Provisions, Section 11 (262000) Main Electrical Power Systems, Part 1 – General, Page SP-39, shall be updated to add the following.

The City of Ely shall provide and pay for the Mt. Wheeler Power System Impact Fee for the New Service Connection for the City, along with all costs associated with labor and materials for Mt. Wheeler Power to complete their scope of the project. The Contractor shall coordinate with Mt. Wheeler Power as indicated in these Specifications.

REMINDER from CDBG

1. The Contractors are reminded to use the higher of the Federal and State wages.
2. All Contractors and Sub-Contractors are REMINDED to review the Section 3 documents within the bid document.
3. The Contractors are reminded to review, be aware, and comply with the Build America, Buy America (BABA) requirements.
4. The Contractors are reminded that this is a State Labor Apprenticeship Utilization Act (AUA) required project, and is solely responsible to comply with all aspects and requirements.

All appropriate areas of the Bid Documents shall reflect the required changes, and shall be a part of the Bid Documents.

Bidders are reminded that acknowledging the Addendums are required on the Bid Proposal forms.

Please provide the following REQUIRED acknowledgement of receiving of this Addendum by faxing/hand delivering/emailing back this sheet signed and dated.

Company & Signature

Date